Note this spreadsheet is for infomational purposes only.
The actual spreadsheet will be provided at the Pre

Bidders Conference.
Appendix G

State of Alabama
Medicaid Management Information System

Pricing Schedule A (I) - To be completed by Incumbent Vendor only

Incumbent Vendor Evaluated Price

Month Contract Item Price Factor Evaluated Price

Enhancements Implementation Phase Project Start-

1 up (Sch B(I)) $ 1.000000 | $ -
Enhancement Implementation Phase Requirement

2 |Definition (Sch B(I)) $ 0.995851 | $ -
Enhancement Implementation Phase Construction

3 and Testing (Sch B(I)) $ 0.991718 | $ -

4 0.987603

5 Enhancement Implementation Testing (Sch B(I)) $ 0.983506 | $ -
Enhancements Implementation Phase

6 Implementation (Sch B(I)) $ 0.979425 | $ -

7 0.975361

8 0.971313

9 0.967283

10 0.963269

11 0.959272

12 0.955292

13 0.951328

14 0.947381

15 0.943450

16 0.939535

17 0.935637

18 0.931754

19 |Year 1 - Total Monthly Price from Sch C(I) $ 0.927888 | $ -

19  |Extra Contractual Services Sch-D(I) $ 0.927888 | $ -

20 |Year 1 - Total Monthly Price from Sch C(I) $ 0.924038 | $ -

20  |Extra Contractual Services Sch-D(I) $ 0.924038 | $ -

21 |Year 1 - Total Monthly Price from Sch C(I) $ 0.920204 | $ -

21  |Extra Contractual Services Sch-D(I) $ 0.920204 | $ -

22 |Year 1 - Total Monthly Price from Sch C(I) $ 0.916385 | $ -

22 |Extra Contractual Services Sch-D(I) $ 0.916385 | $ -

23 |Year 1 - Total Monthly Price from Sch C(I) $ 0.912583 | $ -

23 |Extra Contractual Services Sch-D(I) $ 0.912583 | $ -

24 |Year 1 - Total Monthly Price from Sch C(I) $ 0.908796 | $ -

24 |Extra Contractual Services Sch-D(I) $ 0.908796 | $ -

25 |Year 1 - Total Monthly Price from Sch C(I) $ 0.905025 | $ -

25 |Extra Contractual Services Sch-D(I) $ 0.905025 | $ -




Appendix G

State of Alabama
Medicaid Management Information System

Pricing Schedule A (I) - To be completed by Incumbent Vendor only

Incumbent Vendor Evaluated Price

Month Contract Item Price Factor Evaluated Price
26 |Year 1 - Total Monthly Price from Sch C(I) $ 0.901270 | $ -
26  |Extra Contractual Services Sch-D(I) $ 0.901270 | $ -
27 |Year 1 - Total Monthly Price from Sch C(I) $ 0.897530 | $ -
27  |Extra Contractual Services Sch-D(I) $ 0.897530 | $ -
28 |Year 1 - Total Monthly Price from Sch C(I) $ 0.893806 | $ -
28 |Extra Contractual Services Sch-D(I) $ 0.893806 | $ -
29 [Year 1 - Total Monthly Price from Sch C(I) $ 0.890097 | $ -
29  |Extra Contractual Services Sch-D(I) $ 0.890097 | $ -
30 [Year 1 - Total Monthly Price from Sch C(I) $ 0.886404 | $ -
30 |Extra Contractual Services Sch-D(I) $ 0.886404 | $ -
31 [Year 2 - Total Monthly Price from Sch C(I) $ 0.882726 | $ -
31 |Extra Contractual Services Sch-D(I) $ 0.882726 | $ -
32 |Year 2 - Total Monthly Price from Sch C(I) $ 0.879063 | $ -
32  |Extra Contractual Services Sch-D(I) $ 0.879063 | $ -
33 |Year 2 - Total Monthly Price from Sch C(I) $ 0.875416 | $ -
33 |Extra Contractual Services Sch-D(I) $ 0.875416 | $ -
34 |Year 2 - Total Monthly Price from Sch C(I) $ 0.871783 | $ -
34 |Extra Contractual Services Sch-D(I) $ 0.871783 | $ -
35 [Year 2 - Total Monthly Price from Sch C(I) $ 0.868166 | $ -
35 |Extra Contractual Services Sch-D(I) $ 0.868166 | $ -
36 |Year 2 - Total Monthly Price from Sch C(I) $ 0.864564 | $ -
36 |Extra Contractual Services Sch-D(I) $ 0.864564 | $ -
37 |Year 2 - Total Monthly Price from Sch C(I) $ 0.860976 | $ -
37 |Extra Contractual Services Sch-D(I) $ 0.860976 | $ -
38 |Year 2 - Total Monthly Price from Sch C(I) $ 0.857404 | $ -
38 |Extra Contractual Services Sch-D(I) $ 0.857404 | $ -
39 |Year 2 - Total Monthly Price from Sch C(I) $ 0.853846 | $ -
39 |Extra Contractual Services Sch-D(I) $ 0.853846 | $ -
40 [Year 2 - Total Monthly Price from Sch C(I) $ 0.850303 | $ -
40  |Extra Contractual Services Sch-D(I) $ 0.850303 | $ -
41 [Year 2 - Total Monthly Price from Sch C(I) $ 0.846775 | $ -
41  |Extra Contractual Services Sch-D(I) $ 0.846775 | $ -
42 [Year 2 - Total Monthly Price from Sch C(I) $ 0.843261 | $ -
42  |Extra Contractual Services Sch-D(I) $ 0.843261 | $ -
43 [Year 3 - Total Monthly Price from Sch C(I) $ 0.839762 | $ -
43 |Extra Contractual Services Sch-D(I) $ 0.839762 | $ -
44  [Year 3 - Total Monthly Price from Sch C(I) $ 0.836278 | $ -
44  |Extra Contractual Services Sch-D(I) $ 0.836278 | $ -
45 [Year 3 - Total Monthly Price from Sch C(I) $ 0.832808 | $ -
45  |Extra Contractual Services Sch-D(I) $ 0.832808 | $ -
46 [Year 3 - Total Monthly Price from Sch C(I) $ 0.829352 | $ -
46  |Extra Contractual Services Sch-D(I) $ 0.829352 | $ -
47 [Year 3 - Total Monthly Price from Sch C(I) $ 0.825911 | $ -
47  |Extra Contractual Services Sch-D(I) $ 0.825911 | $ -




Appendix G

State of Alabama
Medicaid Management Information System

Pricing Schedule A (I) - To be completed by Incumbent Vendor only

Incumbent Vendor Evaluated Price

Month Contract Item Price Factor Evaluated Price
48 |Year 3 - Total Monthly Price from Sch C(I) $ 0.822484 | $ -
48 |Extra Contractual Services Sch-D(I) $ 0.822484 | $ -
49 |Year 3 - Total Monthly Price from Sch C(I) $ 0.819071 | $ -
49  |Extra Contractual Services Sch-D(I) $ 0.819071 | $ -
50 [Year 3 - Total Monthly Price from Sch C(I) $ 0.815672 | $ -
50 |Extra Contractual Services Sch-D(I) $ 0.815672 | $ -
51 [Year 3 - Total Monthly Price from Sch C(I) $ 0.812288 | $ -
51 |Extra Contractual Services Sch-D(I) $ 0.812288 | $ -
52 |Year 3 - Total Monthly Price from Sch C(I) $ 0.808917 | $ -
52 |Extra Contractual Services Sch-D(I) $ 0.808917 | $ -
53 |Year 3 - Total Monthly Price from Sch C(I) $ 0.805561 | $ -
53 |Extra Contractual Services Sch-D(I) $ 0.805561 | $ -
54 |Year 3 - Total Monthly Price from Sch C(I) $ 0.802218 | $ -
54  |Extra Contractual Services Sch-D(I) $ 0.802218 | $ -
55 |Year 4 - Total Monthly Price from Sch C(I) $ 0.798890 | $ -
55 |Extra Contractual Services Sch-D(I) $ 0.798890 | $ -
56 |Year 4 - Total Monthly Price from Sch C(I) $ 0.795575 | $ -
56 |Extra Contractual Services Sch-D(I) $ 0.795575 | $ -
57 |Year 4 - Total Monthly Price from Sch C(I) $ 0.792274 | $ -
57 |Extra Contractual Services Sch-D(I) $ 0.792274 | $ -
58 |Year 4 - Total Monthly Price from Sch C(I) $ 0.788986 | $ -
58 |Extra Contractual Services Sch-D(I) $ 0.788986 | $ -
59 |Year 4 - Total Monthly Price from Sch C(I) $ 0.785712 | $ -
59 |Extra Contractual Services Sch-D(I) $ 0.785712 | $ -
60 |Year 4 - Total Monthly Price from Sch C(I) $ 0.782452 | $ -
60 |Extra Contractual Services Sch-D(I) $ 0.782452 | $ -
61 |Year 4 - Total Monthly Price from Sch C(I) $ 0.779205 | $ -
61 |Extra Contractual Services Sch-D(I) $ 0.779205 | $ -
62 |Year 4 - Total Monthly Price from Sch C(I) $ 0.775972 | $ -
62 |Extra Contractual Services Sch-D(I) $ 0.775972 | $ -
63 |Year 4 - Total Monthly Price from Sch C(I) $ 0.772752 | $ -
63  |Extra Contractual Services Sch-D(I) $ 0.772752 | $ -
64 |Year 4 - Total Monthly Price from Sch C(I) $ 0.769546 | $ -
64  |Extra Contractual Services Sch-D(I) $ 0.769546 | $ -
65 |Year 4 - Total Monthly Price from Sch C(I) $ 0.766353 | $ -
65 |Extra Contractual Services Sch-D(I) $ 0.766353 | $ -
66 |Year 4 - Total Monthly Price from Sch C(I) $ 0.763173 | § -
66 |Extra Contractual Services Sch-D(I) $ 0.763173 | $§ -
67 |Year 5 - Total Monthly Price from Sch C(I) $ 0.760006 | $ -
67 |Extra Contractual Services Sch-D(I) $ 0.760006 | $ -
68 |Year 5 - Total Monthly Price from Sch C(I) $ 0.756853 | $ -
68 |Extra Contractual Services Sch-D(I) $ 0.756853 | $ -
69 |Year 5 - Total Monthly Price from Sch C(I) $ 0.753712 | $ -
69 |Extra Contractual Services Sch-D(I) $ 0.753712 | $ -




Appendix G

State of Alabama
Medicaid Management Information System

Pricing Schedule A (I) - To be completed by Incumbent Vendor only

Incumbent Vendor Evaluated Price

Month Contract Item Price Factor Evaluated Price
70 |Year 5 - Total Monthly Price from Sch C(I) $ 0.750585 | $ -
70  |Extra Contractual Services Sch-D(I) $ 0.750585 | $ -
71 |Year 5 - Total Monthly Price from Sch C(I) $ 0.747470 | $ -
71  |Extra Contractual Services Sch-D(I) $ 0.747470 | $ -
72 |Year 5 - Total Monthly Price from Sch C(I) $ 0.744369 | $ -
72 |Extra Contractual Services Sch-D(I) $ 0.744369 | $ -
73 |Year 5 - Total Monthly Price from Sch C(I) $ 0.741280 | $ -
73 |Extra Contractual Services Sch-D(I) $ 0.741280 | $ -
74 |Year 5 - Total Monthly Price from Sch C(I) $ 0.738204 | $ -
74  |Extra Contractual Services Sch-D(I) $ 0.738204 | $ -
75 |Year 5 - Total Monthly Price from Sch C(I) $ 0.735141 | $ -
75 |Extra Contractual Services Sch-D(I) $ 0.735141 | $ -
76 |Year 5 - Total Monthly Price from Sch C(I) $ 0.732091 | $ -
76  |Extra Contractual Services Sch-D(I) $ 0.732091 | $ -
77 |Year 5 - Total Monthly Price from Sch C(I) $ 0.729053 | $ -
77  |Extra Contractual Services Sch-D(I) $ 0.729053 | $ -
78 |Year 5 - Total Monthly Price from Sch C(I) $ 0.726028 | $ -
78  |Extra Contractual Services Sch-D(I) $ 0.726028 | $ -
79 |Year 6 - Total Monthly Price from Sch C(I) $ 0.723015 | $ -
79  |Extra Contractual Services Sch-D(I) $ 0.723015 | $ -
80 |Year 6 - Total Monthly Price from Sch C(I) $ 0.720015 | $ -
80 |Extra Contractual Services Sch-D(I) $ 0.720015 | $ -
81 |Year 6 - Total Monthly Price from Sch C(I) $ 0.717028 | $ -
81 [Extra Contractual Services Sch-D(I) $ 0.717028 | $ -
82 |Year 6 - Total Monthly Price from Sch C(I) $ 0.714052 | $ -
82 |Extra Contractual Services Sch-D(I) $ 0.714052 | $ -
83 |Year 6 - Total Monthly Price from Sch C(I) $ 0.711090 | $ -
83  |Extra Contractual Services Sch-D(I) $ 0.711090 | $ -
84 |Year 6 - Total Monthly Price from Sch C(I) $ 0.708139 | $ -
84  |Extra Contractual Services Sch-D(I) $ 0.708139 | $ -
85 |Year 6 - Total Monthly Price from Sch C(I) $ 0.705201 | $ -
85 |Extra Contractual Services Sch-D(I) $ 0.705201 | $ -
86 |Year 6 - Total Monthly Price from Sch C(I) $ 0.702275 | $ -
86 |Extra Contractual Services Sch-D(I) $ 0.702275 | $ -
87 |Year 6 - Total Monthly Price from Sch C(I) $ 0.699361 | $ -
87 |Extra Contractual Services Sch-D(I) $ 0.699361 | $ -
88 |Year 6 - Total Monthly Price from Sch C(I) $ 0.696459 | $ -
88  |Extra Contractual Services Sch-D(I) $ 0.696459 | $ -
89 |Year 6 - Total Monthly Price from Sch C(I) $ 0.693569 | $ -
89 |Extra Contractual Services Sch-D(I) $ 0.693569 | $ -
90 [Year 6 - Total Monthly Price from Sch C(I) $ 0.690691 | $ -
90 |Extra Contractual Services Sch-D(I) $ 0.690691 | $ -
91 [Year 7 - Total Monthly Price from Sch C(I) $ 0.687825 | $ -
91 |Extra Contractual Services Sch-D(I) $ 0.687825 | $ -
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State of Alabama
Medicaid Management Information System

Pricing Schedule A (I) - To be completed by Incumbent Vendor only
Incumbent Vendor Evaluated Price

Month Contract Item Price Factor Evaluated Price
92 |Year 7 - Total Monthly Price from Sch C(I) $ - 0.684971 | $ -
92  |Extra Contractual Services Sch-D(I) $ - 0.684971 | $ -
93 |Year 7 - Total Monthly Price from Sch C(I) $ - 0.682129 | $ -
93  |Extra Contractual Services Sch-D(I) $ - 0.682129 | $ -
94 |Year 7 - Total Monthly Price from Sch C(I) $ - 0.679298 | $ -
94  |Extra Contractual Services Sch-D(I) $ - 0.679298 | $ -
95 |Year 7 - Total Monthly Price from Sch C(I) $ - 0.676480 | $ -
95 |Extra Contractual Services Sch-D(I) $ - 0.676480 | $ -
96 |Year 7 - Total Monthly Price from Sch C(I) $ - 0.673673 | $ -
96 |Extra Contractual Services Sch-D(I) $ - 0.673673 | $ -
97 |Year 7 - Total Monthly Price from Sch C(I) $ - 0.670877 | $ -
97 |Extra Contractual Services Sch-D(I) $ - 0.670877 | $ -
98 |Year 7 - Total Monthly Price from Sch C(I) $ - 0.668094 | $ -
98 |Extra Contractual Services Sch-D(I) $ - 0.668094 | $ -
99 |Year 7 - Total Monthly Price from Sch C(I) $ - 0.665321 | $ -
99  |Extra Contractual Services Sch-D(I) $ - 0.665321 | $ -
100 |Year 7 - Total Monthly Price from Sch C(I) $ - 0.662561 | $ -
100 |Extra Contractual Services Sch-D(I) $ - 0.662561 | $ -
101 |Year 7 - Total Monthly Price from Sch C(I) $ - 0.659812 | $ -
101 [Extra Contractual Services Sch-D(I) $ - 0.659812 | $ -
102 |Year 7 - Total Monthly Price from Sch C(I) $ - 0.657074 | $ -
102 |Extra Contractual Services Sch-D(I) $ - 0.657074 | $ -

TOTAL EVALUATED PRICE
Note: Do not make entry in shaded area.

Signature:

Date:




State of Alabama
Medicaid Management Information System

INCUMBENT VENDOR ENHANCEMENTS
IMPLEMENTATION PHASE (EIP) DELIVERABLES
COSTS

SCHEDULE B(I) - To be completed by Incumbent
Vendor Only

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid ITB
Project Manager and/or the Executive Steering Committee
before payment is made to the Awarded Vendor on a
deliverable. The deliverables below are to be priced based on
the Bidder’s bid for the final approved deliverable within each
stage. Enter bid price in column D. The total fixed price on
any one phase cannot exceed 25 percent of the cost for the
entire Enhancements Implementation Phase

DELIVERABLE
FIXED PRICE

TOTAL FIXED
PRICE

EIP Startup Deliverables

DELIVERABLES

Final Work Plan

Project Organization and Staffing Plan

Risk Management Plan

Communication Plan

Security Plan

Detailed Implementation Schedule

Master Test Plan

Project Charter

Project Kick-off Meeting

R AR AR RN RN Y

Project Orientation

Quality Management Plan

@ | o
1

Issue Management Plan

Deliverable Definition Documents

Bi-Weekly Status Reports

Enhancement Plan

Configuration Management Plan

L AR AR R RN Y

&~

Requirements Traceability Matrix

R AR AR R R Y
1

Total Fixed *Price of all EIP Startup
Phase Deliverables (Enter amount in
Schdule A(I), Month 1, Sch-B(I) Price)

EIP Requirements Definition Deliverables




State of Alabama
Medicaid Management Information System

INCUMBENT VENDOR ENHANCEMENTS
IMPLEMENTATION PHASE (EIP) DELIVERABLES
COSTS

SCHEDULE B(I) - To be completed by Incumbent
Vendor Only

All deliverables must be “APPROVED” by the Medicaid ITB
Project Manager and/or the Executive Steering Committee
before payment is made to the Awarded Vendor on a
deliverable. The deliverables below are to be priced based on
the Bidder’s bid for the final approved deliverable within each
stage. Enter bid price in column D. The total fixed price on
any one phase cannot exceed 25 percent of the cost for the
entire Enhancements Implementation Phase

DELIVERABLE TOTAL FIXED
EIP PHASE FIXED PRICE PRICE
Enhancement Design Documents $ $ -
JAD Sessions $ -
JAD Meeting Minutes $
Requirements document for each enhancement $
Updated ITB requirements $
Detail Design Document $ -
Enhancement Detail Design Documents $
Ancillary enhancement Design Detail Documents $
Data Conversion Documents $ $ -
Summary of Enhancement Changes Report $ $ -
Total Fixed *Price of all EIP
Requirements Definition Phase
Deliverables (Enter amount in Schdule
A(I), Month 2, Sch-B(I) Price)
EIP Construction Deliverables
Construction $ -
Peer Reviews and Walk-through documents $
Unit and Subsystem Test Results $
Training Plan $ $ -
EIP Implementation Plan $ $ -
System Documentation $ -
Draft Manuals and documentation $
Test Plans $ ‘ $ -




State of Alabama
Medicaid Management Information System

INCUMBENT VENDOR ENHANCEMENTS
IMPLEMENTATION PHASE (EIP) DELIVERABLES
COSTS

SCHEDULE B(I) - To be completed by Incumbent
Vendor Only

All deliverables must be “APPROVED” by the Medicaid ITB
Project Manager and/or the Executive Steering Committee
before payment is made to the Awarded Vendor on a
deliverable. The deliverables below are to be priced based on
the Bidder’s bid for the final approved deliverable within each
stage. Enter bid price in column D. The total fixed price on
any one phase cannot exceed 25 percent of the cost for the
entire Enhancements Implementation Phase

DELIVERABLE TOTAL FIXED
EIP PHASE FIXED PRICE PRICE
Vendor Certification in writing that the AMMIS is ready for
the test Phase $ $ -
Total Fixed *Price of all EIP Contruction
Phase Deliverables (Enter amount in
Schdule A(I), Month 3, Sch-B(N) Price)
EIP Test Phase Deliverables
System Test Results $ $ -
User Acceptance Test Complete $ $ -
Regression Test Results $ $ -
Stress Test Results $ $ -
Total Fixed *Price of all EIP Test Phase
Deliverables (Enter amount in Schdule
A(I), Month 5, Sch-B(I) Price)
EIP Implementation Phase Deliverables
Final Preparations $ -
Final Version of all Deliverables $
Ensure the AMMIS has the most current version of
software and data $
Prepare and deliver notice to providers concerning
transition activities $
Conduct Provider Training $




State of Alabama
Medicaid Management Information System

INCUMBENT VENDOR ENHANCEMENTS
IMPLEMENTATION PHASE (EIP) DELIVERABLES
COSTS

SCHEDULE B(I) - To be completed by Incumbent
Vendor Only

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid ITB
Project Manager and/or the Executive Steering Committee
before payment is made to the Awarded Vendor on a
deliverable. The deliverables below are to be priced based on
the Bidder’s bid for the final approved deliverable within each
stage. Enter bid price in column D. The total fixed price on
any one phase cannot exceed 25 percent of the cost for the
entire Enhancements Implementation Phase

DELIVERABLE
FIXED PRICE

Conduct training for Vendor and Agency Staff

$

Conduct Call Center and Support Training $

Distribute Alabama unique forms $

Prepare, print or burn and deliver all user, system

and provider manuals and documentation $

Final update to all documentation $

Completion of all activities in the training and

implementation plans $

Completion of all EIP deliverables $

Installation of the Manuals and Documentation System
Operations Procedures on-line or on the web. $
Implement Enhancements

Begin Processing Claims for all claim types $

Agency acceptance of Enhancements $
Post Implementation Deliverables

Approval of AMMIS financial data and claims

inventory balancing procedures $

Approval that all claims types are processing at

expected volumes and within the required time frames $

Approval that all reports are being delivered

as required $

Total Fixed *Price of EIP
Implementation Phase Deliverables
(Enter amount in Schdule A(I), Month 6,
Sch-B(I) Price)

TOTAL FIXED
PRICE




State of Alabama
Medicaid Management Information System

INCUMBENT VENDOR ENHANCEMENTS
IMPLEMENTATION PHASE (EIP) DELIVERABLES
COSTS

SCHEDULE B(I) - To be completed by Incumbent
Vendor Only

All deliverables must be “APPROVED” by the Medicaid ITB
Project Manager and/or the Executive Steering Committee
before payment is made to the Awarded Vendor on a
deliverable. The deliverables below are to be priced based on
the Bidder’s bid for the final approved deliverable within each
stage. Enter bid price in column D. The total fixed price on
any one phase cannot exceed 25 percent of the cost for the
entire Enhancements Implementation Phase

DELIVERABLE TOTAL FIXED
EIP PHASE FIXED PRICE PRICE
Grand Total Fixed Price of all EIP Phases
* The total fixed price on any one phase
cannot exceed 25 percent of the cost for the
entire Enhancements Implementation Phase
Signature: Date:




State of Alabama
Medicaid Management Information System

INCUMBENT VENDOR ENHANCEMENTS
IMPLEMENTATION PHASE (EIP) DELIVERABLES
COSTS

SCHEDULE B(I) - To be completed by Incumbent
Vendor Only

EIP PHASE

All deliverables must be “APPROVED” by the Medicaid ITB
Project Manager and/or the Executive Steering Committee
before payment is made to the Awarded Vendor on a
deliverable. The deliverables below are to be priced based on
the Bidder’s bid for the final approved deliverable within each
stage. Enter bid price in column D. The total fixed price on
any one phase cannot exceed 25 percent of the cost for the
entire Enhancements Implementation Phase

DELIVERABLE
FIXED PRICE

TOTAL FIXED
PRICE




Year

State of Alabama
Medicaid Management Information System
Pricing Schedule C(I)
Operations Cost

SCHEDULE C(J) is to be completed by Incumbent Vendor only

Item

Price

Base Price Per Month

1 [Total Monthly Price (Enter amount on Sch. A(I), Months 19-30, Sch-C(I) Price)
Base Price Per Month

2 |Total Monthly Price (Enter amount on Sch. A(I), Months 31-42, Sch-C(I) Price)
Base Price Per Month

3 |Total Monthly Price (Enter amount on Sch. A(I), Months 43-54, Sch-C(I) Price)
Base Price Per Month

4 |Total Monthly Price (Enter amount on Sch. A(I), Months 55-66, Sch-C(I) Price)
Base Price Per Month

5 |Total Monthly Price (Enter amount on Sch. A(I), Months 67-78, Sch-C(I) Price)
Base Price Per Month

6 |Total Monthly Price (Enter amount on Sch. A(I), Months 79-90, Sch-C(I) Price)
Base Price Per Month

7 |Total Monthly Price (Enter amount on Sch. A(I), Months 91-102, Sch-C(I) Price)

* For Evaluation Purposes Only.

Signature:




State of Alabama
Medicaid Management Information System

Pricing Schedule D(I) - Summary Extra Contractural Services
SCHEDULE D(]) is to be completed by Incumbent Vendor only

Year | From Pricing Schedule D-2 $ - Box 1
Average Monthly Cost (Divide Amount in Box 1 by 12)

Enter Amount from Box 2 to Schedule A(I), Months 19-30 $ - Box 2
Year 2 From Pricing Schedule D-3 $ - Box 3
Average Monthly Cost (Divide Amount in Box 3 by 12)

Enter Amount from Box 4 to Schedule A(I), Months 31-42 $ - Box 4
Year 3 From Pricing Schedule D-4 $ - Box 5
Average Monthly Cost (Divide Amount in Box 5 by 12)

Enter Amount from Box 6 to Schedule A(I), Months 43-54 $ - Box 6
Year 4 From Pricing Schedule D-5 $ - Box 7
Average Monthly Cost (Divide Amount in Box 7 by 12)

Enter Amount from Box 8 to Schedule A(I), Months 55-66 $ - Box 8
Year 5 From Pricing Schedule D-6 $ - Box 9
Average Monthly Cost (Divide Amount in Box 9 by 12)

Enter Amount from Box 10 to Schedule A(I), Months 67-78 $ - Box 10
Year 6 From Pricing Schedule D-7 $ - Box 11
Average Monthly Cost (Divide Amount in Box 11 by 12)

Enter Amount from Box 12 to Schedule A(I), Months 79-90 $ - Box 12
Year 7 From Pricing Schedule D-8 $ - Box 13
Average Monthly Cost (Divide Amount in Box 13 by 12)

Enter Amount from Box 14 to Schedule A(I), Months 91-102 $ - Box 14

TOTAL EXTRA CONTRACTURAL SERVICES COSTS (Informational Only) | $ - |
(Sum of Boxes 1, 3, 5, 7, 9,11, and 13)

Signature: Date:




State of Alabama
Medicaid Management Information System

Pricing Schedule D-2
Extra Contractual Services - Contract Year 1

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost
1 EIS/DSS Technical Support S - 1,500 S
2 Senior Systems Analyst S - 1,500 S
3 Programmer Analyst S - 2,500 S
4 Junior Programmer Analyst S - 1,500 S
5 Project Analyst S - 3,500 S
6 Customer Relations Staff S - 2,000 S
7 Systems/Technical Support S - 250 S
8 Professional Staff (Nurses) S - 250 S
9 CPU Time S - 500 S
ITOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: | $

Enter on Sch-D-1, Box 1.
Note: Hours indicated are for evaluation purposes only.

Signature: Date:




State of Alabama
Medicaid Management Information System

Pricing Schedule D-3
Extra Contractual Services - Contract Year 2

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost
1 EIS/DSS Technical Support S - 1,500 s
2 Senior Systems Analyst S - 1,500 $
3 Programmer Analyst S - 2,500 s
4 Junior Programmer Analyst S - 1,500 $
5 Project Analyst S - 3,500 S
6 Customer Relations Staff S - 2,000 s
7 Systems/Technical Support S - 250 S
8 Professional Staff (Nurses) S - 250 S
9 CPU Time S - 500 $
ITOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: | $

Enter on Sch-D-1, Box 3.

Note: Hours indicated are for evaluation purposes only.

Signature: Date:




State of Alabama
Medicaid Management Information System

Pricing Schedule D-4
Extra Contractual Services - Contract Year 3

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost
1 EIS/DSS Technical Support S - 1,500 s
2 Senior Systems Analyst S - 1,500 $
3 Programmer Analyst S - 2,500 s
4 Junior Programmer Analyst S - 1,500 s
5 Project Analyst S - 3,500 s
6 Customer Relations Staff S - 2,000 s
7 Systems/Technical Support S - 250 s
8 Professional Staff (Nurses) S - 250 s
9 CPU Time S - 500 S
ITOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: | $

Enter on Sch-D-1, Box 5.

Note: Hours indicated are for evaluation purposes only.

Signature: Date:




State of Alabama
Medicaid Management Information System

Pricing Schedule D-5
Extra Contractual Services - Contract Year 4

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost
1 EIS/DSS Technical Support S - 1,500 s
2 Senior Systems Analyst S - 1,500 S
3 Programmer Analyst S - 2,500 s
4 Junior Programmer Analyst S - 1,500 S
5 Project Analyst S - 3,500 S
6 Customer Relations Staff S - 2,000 s
7 Systems/Technical Support S - 250 S
8 Professional Staff (Nurses) S - 250 S
9 CPU Time S - 500 s
ITOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: | $

Enter on Sch-D-1, Box 7.

Note: Hours indicated are for evaluation purposes only.

Signature: Date:




State of Alabama
Medicaid Management Information System

Pricing Schedule D-6
Extra Contractual Services - Contract Year 5

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost
1 EIS/DSS Technical Support S - 1,000 s
2 Senior Systems Analyst S - 1,000 S
3 Programmer Analyst S - 2,000 s
4 Junior Programmer Analyst S - 1,000 S
5 Project Analyst S - 2,000 s
6 Customer Relations Staff S - 2,000 s
7 Systems/Technical Support S - 250 S
8 Professional Staff (Nurses) S - 250 S
9 CPU Time S - 500 s
ITOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: | $

Enter on Sch-D-1, Box 9.

Note: Hours indicated are for evaluation purposes only.

Signature: Date:




State of Alabama
Medicaid Management Information System

Pricing Schedule D-7
Extra Contractual Services - Contract Year 6

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost
1 EIS/DSS Technical Support S - 1,000 s
2 Senior Systems Analyst S - 1,000 S
3 Programmer Analyst S - 2,000 s
4 Junior Programmer Analyst S - 1,000 S
5 Project Analyst S - 2,000 s
6 Customer Relations Staff S - 2,000 s
7 Systems/Technical Support S - 250 S
8 Professional Staff (Nurses) S - 250 S
9 CPU Time S - 500 S
ITOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: | $

Enter on Sch-D-1, Box 11.

Note: Hours indicated are for evaluation purposes only.

Signature: Date:




State of Alabama
Medicaid Management Information System

Pricing Schedule D-8
Extra Contractual Services - Contract Year 7

Personnel Category Hourly Hours Evaluated
Rate (See Note) Cost
1 EIS/DSS Technical Support S - 1,000 s
2 Senior Systems Analyst S - 1,000 S
3 Programmer Analyst S - 2,000 s
4 Junior Programmer Analyst S - 1,000 S
5 Project Analyst S - 2,000 s
6 Customer Relations Staff S - 2,000 s
7 Systems/Technical Support S - 250 S
8 Professional Staff (Nurses) S - 250 S
9 CPU Time S - 500 S
ITOTAL EXTRA CONTRACTUAL SERVICES COSTS EXTENSION 1: | $

Enter on Sch-D-1, Box 13.

Note: Hours indicated are for evaluation purposes only.

Signature: Date:




